

Scope of work

(Fabrication and supply of “Hypersonic Wind tunnel model of KV”)

1.0 Scope:

Fabrication and supply of hypersonic wind tunnel model as per drawing and list of deliverables given in this document:

2.0 Quantity: 1No. (As per drawing)

3.0 List of deliverables:

SN	Nomenclature	Qty.
1	Model assembly for Hypersonic Wind tunnel model of KV.	01

4.0 List of Drawings:

Fabrication drawings will be given only after submitting NDA.

5.0 Raw material:

As per drawing and total raw material is in vendor scope only.

6.0 Acceptance test plan:

- a) Vendor has to demonstrate the assembly of model for different combination of mid body 2 and different combination of control surface deflection at his/her site in presence of Project representative before delivering.
- b) Material heat treatment certificate indicating the hardness achieved to be provided.
- c) Model will be inspected by Project (component level as well as assembly level). If deviation is more than the specified value as given in the drawing, vendor has to rework/replace the component to meet the specified requirement.

7.0 Delivery Period : 4 Months (120 Days) from the placement of Supply order.

8.0 Warranty : NA